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LAKE ELSINORE & SAN JACINTO 
WATERSHEDS AUTHORITY 

 
Member Agencies:                    Administration: 
City of Canyon Lake Santa Ana Watershed Project Authority  
Elsinore Valley Municipal Water District 11615 Sterling Avenue 
City of Lake Elsinore Riverside, CA 92503-4979 
County of Riverside                           (951) 354-4220 FAX (951) 688-8030  
Santa Ana Watershed Project Authority   
 
 
 

INTRODUCTION 
The Lake Elsinore & San Jacinto Watersheds Authority (LESJWA) requests proposals from 
qualified consultants to implement a water quality compliance monitoring in the San Jacinto River 
Watershed that aligns with the proposed revised Lake Elsinore and Canyon Lake nutrient total 
maximum daily loads (LE/CL TMDLs) that is anticipated to be considered by the Santa Ana 
Regional Water Quality Control Water Board (Santa Ana Water Board) in 2020. This program 
includes stormwater monitoring and in-lake monitoring to address requirements of the LE/CL 
TMDLs, along with additional monitoring to support the Canyon Lake alum application program 
and the Lake Elsinore Aeration and Mixing System (LEAMS).  
 
LESJWA is a Joint Powers Authority (JPA) and is governed by five member agencies: Elsinore 
Valley Municipal Water District (EVMWD), the City of Lake Elsinore, the City of Canyon Lake; the 
County of Riverside, and the Santa Ana Watershed Project Authority (SAWPA), which serves as 
the Authority administrator.  
 
LESJWA was specifically created for the purpose of implementing “projects and programs to 
rehabilitate and improve the San Jacinto and Lake Elsinore Watersheds and the water quality of 
Lake Elsinore, in order to preserve agricultural land, protect wildlife habitat, protect and enhance 
recreational resources, and improve surface and subsurface water quality, all for the benefit of 
the general public”.  
 
BACKGROUND 
The San Jacinto Watershed (Figure 1) is approximately 735 square miles. There are two main 
watercourses in the Watershed: the San Jacinto River and Salt Creek. Over 90 percent of the 
San Jacinto Watershed drains to Canyon Lake from the San Jacinto River, about 3 miles 
upstream from Lake Elsinore. The San Jacinto River drains the western slopes of the San Jacinto 
Mountains and flows through the communities of San Jacinto and Perris before entering Canyon 
Lake. Salt Creek is tributary to the San Jacinto River and flows into Canyon Lake from the East. 
Discharges from Canyon Lake Dam flow southwest in the San Jacinto River to Lake Elsinore, a 
natural sink. Lake Elsinore’s direct watershed comprises approximately 47 square miles making 
the total drainage basin 782 square miles.  
 
In 1998, the Santa Ana Water Board added Canyon Lake and Lake Elsinore to the 303(d) list of 
impaired water bodies due to eutrophic conditions. Elevated nutrient concentrations in the water 
column have caused significant algal blooms and low dissolved oxygen levels have resulted in 
recurring fish kills and other noxious conditions in the lakes. 
 
In 2004, the Santa Ana Water Board adopted TMDLs to control nitrogen and phosphorus 
concentrations in Lake Elsinore and Canyon Lake. The LE/CL TMDLs were subsequently 
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approved by the State Water Resources Control Board and by the U.S. Environmental Protection 
Agency. Thereafter, a multi-agency task force was formed by LESJWA called the Lake Elsinore 
and Canyon Lake Nutrient TMDL Task Force (LE/CL TMDL TF). The LE/CL TMDL TF has actively 
been conducting water quality monitoring, studies, analysis and implementation projects to 
improve water quality at both Lake Elsinore and Canyon Lake since its formation. LESJWA serves 
as the administrator on behalf of the Task Force.  
 
One of the requirements of the LE/CL TMDLs is for the task force to prepare and implement a 
Watershed-wide Nutrient Monitoring Program to evaluate compliance of nutrient loads from the 
upstream watershed arriving at each lake. 
 
Figure 1.  San Jacinto Watershed including Lake Elsinore & Canyon Lake  
 

 
 

In March 2006, the Santa Ana Water Board approved a single comprehensive nutrient monitoring 
plan to address the requirements of the LE/CL TMDLs (“Lake Elsinore and Canyon Lake Nutrient 
TMDL Monitoring Plan”). This plan, funded and developed by LESJWA and the LE/CL TMDL TF, 
developed a phased monitoring approach to account for significant gaps in information required 
to understand in-lake and watershed processes. Through this phased approach, the LE/CL TMDL 
TF was able to develop a priority schedule for addressing data gaps. This enabled them to focus 
on the most prominent data gaps and limitations to the nutrient calculation in the LE/CL TMDL, 
while performing an agreed upon level of monitoring to remain consistent with the Basin Plan 
requirements to track compliance with the LE/CL TMDLs.   
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In early 2015, the LE/CL TMDL TF developed and submitted to the Santa Ana Water Board for 
approval a Phase 2 Monitoring Plan. This plan reassessed the compliance monitoring needs of 
the LE/CL TMDL and proposed an approach to enable the LE/CL TMDL TF to collect the 
necessary data to enable them to monitor and track compliance with the requirements of the 
LE/CL TMDLs.   
 
In 2017, the LE/CL TMDL TF initiated an extensive process, in coordination with the Santa Ana 
Water Board staff, to update and revise the LE/CL TMDLs. This effort resulted in a number of 
proposed modifications to the Phase 2 Monitoring Plan. 
 
Further, the LE/CL TMDL TF recommended in the Phase 2 Monitoring Plan that monitoring to 
support the Canyon Lake alum application program and LEAMS be incorporated into the 
monitoring program.   
 
PURPOSE 
LESJWA is seeking proposals from qualified firms to implement the LE/CL TMDsL compliance 
monitoring program based upon the Phase 2 Comprehensive Monitoring Work Plan (July 2016), 
and Quality Assurance Project Plan (September 2016), including  modifications to the monitoring 
program proposed by the revised LE/CL TMDLs as detailed in Section 8 Monitoring Requirements 
of the TMDL Technical Report: Revision to the Lake Elsinore and Canyon Lake Nutrient TMDLs 
(December 2018).1 Additionally, this proposal should also include monitoring to support the 
Canyon Lake Alum Application Program and LEAMS as described in the Canyon Lake Alum 
Application Program Water Quality Monitoring Memorandum and LEAMS Effectiveness 
Monitoring Plan. 
 
TERM OF AGREEMENT 
The Agreement period will be for three years, beginning in FY 2020-21, with the option to exercise 
two additional one year extensions. 
 
SCOPE OF WORK 
The scope of this project will include the following work activities. 
 
Task 1 – Coordination Activities with Lake Elsinore Canyon Lake TMDL Task Force 
 
The consultant will meet with LE/CL TMDL TF to review and discuss past implementation of the 
monitoring program, obtain site safety analyses, visit field sites, discuss project scope, information 
needs, deliverables, schedule, and related information. Pertinent documents and information will 
be provided to the consultant for review. Any necessary follow-up tasks required to facilitate the 
transition of monitoring data collection from the Phase 2 monitoring consultant to any newly 
selected consultant for monitoring associated with the proposed monitoring requirements shall be 
determined and a schedule set for such transfer, if necessary. The consultant will prepare minutes 
of the meeting and distribute for review and comment. 
 

Task Deliverables:  Meeting Summary Memo  
 
 

 
1  Monitoring program proposal needs to include cyanotoxin monitoring as described in the December 
2018 TMDL Technical Report. This monitoring will follow the recommendations for water quality criteria 
approved by EPA in May of 2019.   
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Task 2 – Contract with Laboratory 
 
Consultant under this proposal will be responsible to contract with a qualified laboratory (or 
laboratories) and provide a list of the analytical methods and pricing to the LECL TMDL TF. 
 

Task Deliverables:  Laboratory Analysis Methods and Pricing Memo 
 
Task 3 – Implement Monitoring Program  
 
The consultant will conduct water quality monitoring consistent with the proposed Monitoring 
Requirements, the Canyon Lake Alum effectiveness monitoring memorandum and LEAMS 
effectiveness monitoring plan. 
 
Consultant will collect the necessary samples; coordinate and supervise analyses of the samples 
by a qualified laboratory; conduct quality assurance and quality control; review and summarize 
results in quarterly written reports; and, submit all water quality and related data to the LE/CL 
TMDL TF in an electronic format.   
 
Consultant will submit all monitoring data related to LEAMS on a monthly basis to EVMWD in an 
electronic format. 
 

Task Deliverables:  Water Quality Data and Quarterly Monitoring Reports, Monthly 
LEAMS Monitoring data. 

 
Task 4 Data Management 
 
The Consultant will oversee and complete the following data management activities as 

described in the LE&CL TMDL Monitoring Program QAPP including 
• Receive all field data sheets and site photographs from Monitoring staff;  
• Receive all sample results from Laboratories and review data to ensure 

compliance with QAPP requirements; 
• Enter all data into the project database in an acceptable format and 

implement data entry QA/QC checks as required by the QAPP;  
• Prepare data for upload into the CEDEN database in accordance with 

instructions from the Task Force.  
• Review and summarize results in quarterly written reports detailing work 

completed, problems encountered and how any problems were resolved.  
 
Task Deliverables:   
 
• Upload data to CEDEN database on a monthly basis  
• Submit water quality and related data on an annual basis to LESJWA in an 

electronic format (including scanned copies of all lab reports, field notes, 
pictures, etc.). 

• Perform database queries and provide extract spreadsheets upon request of 
the Task Force administrator. 
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Task 5 – Attend Lake Elsinore Canyon Lake TMDL Technical Advisory Committee 
Meetings 

 
Attend up to six (6) meetings per year of the LE/CL TMDL TF to provide updates of monitoring 
activities and to provide quarterly summaries of monitoring results to the Task Force.  
 

Task Deliverables:  Meeting Attendance 
 

Task 6 – Draft and Final Annual Water Quality Monitoring Report 
 
Prepare and submit to the LE/CL TMDL TF a draft Annual Water Quality Monitoring Report for 
review and comment. Upon coordination with the LE/CL TMDL TF, comments will be incorporated 
in preparation of a final report that should include a comment-response matrix. 
 
Consultant shall submit the draft and final report in electronic format to LESJWA. No hard copies 
are required. Sufficient time shall be provided in the project schedule to allow review of the draft 
preliminary design report by the LE/CL TMDLTF. 
 

Task Deliverables: Draft Report and Final Report including Comment-Response 
Matrix 

 
Task 7 – Support 2020 TMDL Compliance Report 
 
It is anticipated (assuming the 2004 TMDL hasn't been superseded or amended by a revised 
TMDL by December 31, 2020) that stakeholders will be required to submit to the Santa Ana Water 
Board a TMDL Compliance report that presents data collected between January 1, 2011 and 
December 31, 2020 by early spring of 2021.  
 
For this task, the consultant will assist the Task Force Regulatory Strategist in the preparation of 
the 2020 TMDL Compliance Progress Report based upon the TMDL compliance targets 
described in the 2004 TMDL. 
 
This will include compiling TMDL compliance water quality and related data collected between 
January 1, 2011 and December 31, 2020, preparing data tables and graphs for the report, and 
potentially, revising information previously submitted in applicable annual reports. 
 

Task Deliverables: Data, Tables and Graphs to Support 2020 TMDL Compliance 
Progress Report 

 
Task 8 – Americans with Disabilities Act (ADA) Standards for Accessible Design 
 
The Department of Justice (DOJ) published the Americans with Disabilities Act (ADA) 
Standards for Accessible Design in September 2010. These standards state that all electronic 
and information technology must be accessible to people with disabilities.   
 
The following link describes what is needed to be done to make deliverables ADA compliant: 
https://www.gvsu.edu/dsr/making-documents-accessible-90.htm  
 
Consultant will ensure that all previously described task deliverables are compliant with the new 
ADA Standards for Accessible Design.  
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PROJECT PROPOSAL 
The proposal submitted to LESJWA shall include the following as a minimum. 

1. Experience & Qualifications – The Proposer shall provide descriptions of five (5) similar 
projects that have been successfully completed.  

2. Scope of Work – The Proposer shall provide a detailed description of the tasks it proposes 
to undertake to complete the Project. 

3. Description of Equipment – The Proposer shall detail a list of equipment they will use to 
complete the tasks. 

4. Project Schedule – The Proposer shall provide a schedule for completing the Project. The 
schedule shall show each scope of work task and its activity duration. 

5. Compensation Budget – The Proposer shall provide a budget detailing scope of work tasks 
and material costs. 

 
PROPOSAL REQUIREMENTS 
Responses to this RFP must be made according to the requirements set forth in this section for 
content and sequence. Failure to adhere to these requirements or to include conditions, 
limitations, or misrepresentations may be cause for rejection of the proposal. Any correction and 
resubmission by the proposer will not extend the time for evaluation of the proposal. Responses 
to this RFP shall be prepared as concise as possible. The proposal should be not more than 25 
pages long, not including resumes that may be included in an appendix. Submittal of boilerplate 
marketing materials is discouraged.  
 

All proposals must include the following information: 

1. Cover letter, including name, telephone number, fax number and address of the firm. 
2. Table of Contents. 
3. Background information about the proposer, including technical qualifications, size of firm 

and licenses. Description of the proposer’s business; i.e., individual, partnership, joint 
venture, etc., and background information of subcontractors to be used. 

4. Organization chart showing proposed management and project team. 
5. Complete list of personnel, including subcontractors that will be dedicated to this project. 
6. The names and qualifications of staff who will participate in the project. 
7. Project Schedule and Approach 
8. Description of the proposer’s experience. A list of similar services and project descriptions 

undertaken by the proposer, with beginning and ending dates, name, address, phone 
number, fax number, and e-mail address of a contact person for each reference. Projects 
must be within the last five (5) years, and preferably involve the staff identified in list of 
personnel. 

9. Fee proposal shall include breakdown of labor hours by employee billing classification, 
expense reimbursement schedule that includes cost of non-labor and sub-consultant 
services. Fee proposal shall be broken down by major tasks. All columns and rows shall 
have totals.  

10. Hourly billing rates for personnel to be assigned to the project. 
11. Miscellaneous/Exceptions. Respondents shall thoroughly review the contents of this RFP 

and shall submit all supplemental information, required in this section of miscellaneous 
information. A Draft LESJWA Contract Agreement that the consultant/firm will be required 
to sign; which covers the terms, insurance, indemnity and other global contracting 
requirements. The respondent must identify any exceptions to that draft agreement as an 
element of the proposal submitted for review and consideration.  
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SUBMITTALS 
Submit a complete electronic copy of the proposal and related information to Rick Whetsel, Senior 
Watershed Manager at: rwhetsel@sawpa.org. 
 
All proposals must be received by 4:00 p.m. on Monday, March 2, 2020. Proposals received 
after the stated time will be returned unopened and will not be considered. Thereafter, a review 
panel, composed of members of the LE/CL TMDL TF and LESJWA staff, will conduct question 
and answer interviews. If additional information is needed, contact Rick Whetsel at (951) 354-
4222 or rwhetsel@sawpa.org.  
 
PROPOSED SCHEDULE 
January 28, 2020  Issuance of Request for Proposals 
March 2, 2020  Proposal due from Consultants by 4:00 p.m. 
March 25, 2020  Recommendation of Consultant by the LE&CL TMDL TF 
April 16, 2020  LESJWA Commission Approval of Consultant Contract 
 

EVALUATION CRITERIA 
Evaluation of qualifications will be conducted on the following: 

 Responsiveness to the RFP 
 Experience and qualifications of the assigned individuals/firm  
 Project Approach and understanding of needs 
 Appropriateness of proposed fee structure 
 Project Schedule 
 Anticipated value and quality of services received 

 
LESJWA reserves the sole right to evaluate and select the successful proposal. The selection 
process is anticipated to include an evaluation of the proposal and an interview. 
 
GENERAL REQUIREMENTS 
1. All proposers are hereby advised that this RFP is an informal solicitation and is not a 

commitment or offer to enter into an agreement or engage into any competitive bidding or 
negotiation pursuant to any statute, ordinance, rule, or regulation. LESJWA reserves the right 
to negotiate with any qualified source. LESJWA reserves the right to reject any or all 
proposals for any reason or for no reason at all. 

2. LESJWA reserves the right to request further information from the proposer either in writing 
or orally. Such request will be addressed to that person or persons authorized by the 
proposer to represent the proposer. 

3. LESJWA reserves the sole right to judge the proposers’ representations, either written or 
oral. 

4. Proposers understand and agree that submission of a proposal constitutes 
acknowledgement and acceptance of, and a willingness to comply with, all of the terms, 
conditions, and criteria contained in this RFP and Draft Contract Agreement. 

5. False, incomplete, or unresponsive statements in connection with a proposal may be 
sufficient cause for the rejection of the proposal. The valuation and determination of the 
fulfillment of the above requirement will be LESJWA’s responsibility and its decision shall be 
final. 

6. LESJWA reserves the right to interpret or change any provisions of this RFP at any time prior 
to the proposal submission date. Such interpretations or changes will be in the form of 
addenda to this RFP. Such addenda will become part of this RFP and may become part of 
any resultant contract. Such addenda will be made available to each person or organization 
that has received an RFP. Should such addenda require additional information not previously 
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requested, a proposer’s failure to address the requirements of such addenda might result in 
the proposal not being considered. 

7. All proposals submitted in response to this RFP will become the exclusive property of 
LESJWA. At such time as LESJWA’s recommendation to the LESJWA Board relative to 
proposal selection appears on the Board Agenda, all such proposals become a matter of 
public record, and shall be regarded as public records, with the exception of those parts of 
each proposal which are defined by the proposer as business or trade secrets, and so 
marked, as “confidential” or “proprietary.” LESJWA shall not in any way be liable or 
responsible for the disclosure of any such proposals or any part thereof if disclosure of any 
such proposals or any part thereof if disclosure is required under the Public Records Act. 

8. LESJWA shall not in any way be liable for any costs incurred in connection with the 
preparation of any proposal submitted in response to this RFP. 


