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1. INTRODUCTION 
 
The Santa Ana Watershed Project Authority (SAWPA) requests proposals from qualified 
consultants to assist the Basin Monitoring Program Task Force (Task Force) in implementing 
planning priorities for Fiscal Year 2021-2022. The planning priorities are necessary to ensure 
compliance with the State Water Resources Control Board’s (State Water Board) Water 
Quality Control Policy for Recycled Water (effective April 8, 2019) (2019 Recycled Water 
Policy), and anticipated revisions to the Water Quality Control Plan for the Santa Ana Region 
(Basin Plan). Other planning priorities have been identified by the Task Force. 
 
The work will be performed under the supervision of the Task Force, which includes over 20 
wastewater agencies and staff from the Santa Ana Regional Water Quality Control Board 
(Santa Ana Water Board), in a collaborative effort organized by SAWPA. It was formed in 
2004 to address water quality issues in the Santa Ana River Watershed. The Task Force 
monitors total dissolved solids (TDS) and nitrate-nitrogen concentrations triennially in 
groundwater basins and annually in the Santa Ana River, prepares models that help support 
their watershed-wide efforts, and conducts other special studies as needed. SAWPA will serve 
as administrator of the project. Proposals are due to SAWPA by May 13, 2021. 
 

2. BACKGROUND 
 
The Santa Ana River (SAR) watershed is located in southern California and is approximately 
2,840 square miles in size. The tributaries of the Santa Ana River begin in the San Bernardino, 
San Gabriel, San Jacinto, and Santa Ana Mountains.  The tributaries merge with the Santa 
Ana River which flows to the Pacific Ocean. The watershed includes portions of San 
Bernardino County, Riverside County, Orange County, and a small portion of Los Angeles 
County. 
 
The Basin Plan contains provisions for TDS and Nitrogen Management, which includes a 
TDS/Nitrogen Management Plan. The current program was adopted into the Basin Plan in 
2004 and has been amended several times since then. The current Basin Plan includes 
monitoring program requirements for both surface water and groundwater. For both surface 
water and groundwater, the monitoring provisions consist of two-parts: 1) development of a 
TDS and nitrogen monitoring program either cooperatively or individually; and, 2) submittal of 
reports that analyze monitoring results (annually for surface water and triennially for 
groundwater) either cooperatively or individually. The monitoring programs developed in 
response to the 2004 Basin Plan were approved by the Regional Board in 2005 (Resolution 
No. R8-2005-0063). 
 
Based on the 2005 approval of the monitoring programs, certain participants of the Task Force 
are responsible for preparing the following: 

• Annual Santa Ana River Water Quality Report 
• Re-computation of Ambient Water Quality. 
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To prepare these reports, the Task Force (through its consultants), collects data and 
information from various entities and then conducts the necessary analysis. Since 2005, the 
Task Force has prepared and submitted Annual Reports of Santa Ana River Water Quality for 
surface water, and six (6) Recomputations of Ambient Water Quality spanning 20-year time 
periods – starting with the period of 1984-2003 and ending most recently with the time period 
of 1999-2018. 
 
The most recent versions of each of these reports can be found at 2019 Annual Report of 
Santa Ana River Water Quality and Recomputation of Ambient Water Quality in the Santa 
Ana River Watershed for the Period 1999 to 2018, respectively. 
 
In 2018, the State Water Board amended the Recycled Water Policy. The amendments 
became effective on April 8, 2019, after receiving approval from the Office of Administrative 
Law (OAL). The 2019 Recycled Water Policy requires the Santa Ana Water Board to evaluate 
the TDS/Nitrogen Management Program by April 8, 2024. As part of its evaluation, the Santa 
Ana Water Board must look at all of the following: 
 

o observed trends in water quality data as compared to trends predicted in the salt and 
nutrient management plan; 

o the ability of the monitoring network to adequately characterize groundwater quality 
in the basin; 

o potential new data gaps; 
o groundwater quality impacts predicted in the salt and nutrient management plan 

based on the most recent trends and any relied-upon models, including an 
evaluation of the ability of the model to simulate groundwater quality; 

o available assimilative capacity based on observed trends and most recent water 
quality data; and 

o projects that are reasonably foreseeable at the time of the data assessment but may 
have not been when the salt and nutrient management was prepared or last updated. 

 
After the initial review that must be completed by 2024, the Santa Ana Water Board must 
continue to periodically evaluate the program at least once every five (5) years. The Santa 
Ana Water Board must also determine if potential updates or revisions to the salt and nutrient 
management plan are warranted as a result of the data assessment and if revisions are 
necessary to ensure consistency with the 2019 Recycled Water Policy. 
 
As part of its evaluation of the existing TDS/Nitrogen Management Program, the Santa Ana 
Water Board will need to determine if the basin-wide monitoring program is consistent with 
the monitoring provisions in Section 6.2.4.1. of the 2019 Recycled Water Policy, which must 
in part include a monitoring program that 1) is designed to effectively evaluate water quality 
in the basin, 2) may include water quality data from existing wells where wells are located and 
screened appropriate to determine water quality throughout the most critical areas of the 
basin, and 3) identify stakeholders responsible for conducting, compiling and reporting 

https://sawpa.org/wp-content/uploads/2020/07/Final-2019-Annual-Rpt-of-SAR-Water-Quality-07_15_2020.pdf
https://sawpa.org/wp-content/uploads/2020/07/Final-2019-Annual-Rpt-of-SAR-Water-Quality-07_15_2020.pdf
https://sawpa.org/wp-content/uploads/2020/07/1999-2018_AWQ_Final_Report_Combined_WEB.pdf
https://sawpa.org/wp-content/uploads/2020/07/1999-2018_AWQ_Final_Report_Combined_WEB.pdf
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monitoring data, and ensure that the data is reported annually in a form that is compatible with 
the Groundwater Ambient Monitoring & Assessment (GAMA) information system. 
 
The 2019 Recycled Water Policy is available at the following link:  
 

Water Quality Control Policy For Recycled Water 
 
On June 18, 2021, it is anticipated that the Santa Ana Water Board will consider amendments 
to Chapter 5 “Implementation” of the Basin Plan to update the TDS/Nitrogen Management 
Plan for the Santa Ana River Basin. As part of the Basin Plan Amendments, affected parties 
will also be required to update surface and groundwater monitoring programs by June 1, 2022. 
Specifically, the proposed Basin Plan Amendments contain the following requirements1:  
 
• Surface Water Monitoring Program Requirements for TDS and Nitrogen 
 

No later than June 1, 2022, Orange County Water District, Inland Empire Utilities 
Agency, Chino Basin Watermaster, City of Riverside, City of Corona, Elsinore Valley 
Municipal Water District, Eastern Municipal Water District,  Colton/San Bernardino 
Regional Tertiary Treatment & Wastewater Reclamation Authority, Jurupa Community 
Services District, Western Riverside County Regional Wastewater Authority, 
Temescal Valley Water District, Yucaipa Valley Water District, City of Beaumont, City 
of Banning, Beaumont Cherry Valley Water District, San Gorgonio Pass Water 
Agency, and the City of Rialto shall submit to the Regional Board for approval, an 
updated surface water TDS and nitrogen monitoring program that will provide an 
evaluation of compliance with the TDS and nitrogen objectives for Reaches 2, 3, 4 and 
5 of the Santa Ana River.  
 
In lieu of this coordinated monitoring plan, one or more of the parties identified in the 
preceding paragraph may submit an individual or group monitoring plan. Any such 
individual or group monitoring plan shall also be submitted no later than June 1, 2022.   

 
• Groundwater Monitoring Program for TDS and Nitrogen 
 

No later than June 1, 2022, Orange County Water District, Irvine Ranch Water District, 
Inland Empire Utilities Agency, Chino Basin Watermaster, City of Riverside, City of 
Corona, Elsinore Valley Municipal Water District, Eastern Municipal Water District, City 
of Colton, City of San Bernardino Municipal Water Department, City of Redlands, 
Jurupa Community Services District, Western Riverside County Regional Wastewater 
Authority, Temescal Valley Water District, Yucaipa Valley Water District, City of 
Beaumont, San Gorgonio Pass Water Agency, City of Banning, Beaumont Cherry 
Valley Water District and the City of Rialto shall submit to the Regional Board for 

 
1 Notably, the language provided here is draft language that will be considered by the Santa Ana Water 
Board. The language in question will not be final until it is adopted by the Santa Ana Water Board, and 
subsequently approved by the State Water Board and the Office of Administrative Law. 

https://www.waterboards.ca.gov/board_decisions/adopted_orders/resolutions/2018/121118_7_final_amendment_oal.pdf
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approval,  an updated watershed-wide TDS and nitrogen monitoring  program that will 
provide data necessary to implement the TDS/Nitrogen management plan. Data to be 
collected and analyzed shall address, at a minimum: (1) determination of current 
ambient quality in groundwater management zones; (2) determination of compliance 
with TDS and nitrate- nitrogen objectives for the management zones; (3) evaluation of 
assimilative capacity findings for groundwater management zones; (4) assessment of 
the effects of recharge of surface water POTW discharges on the quality of affected 
groundwater management zones; and (5) any other additional requirements specified 
in the State Board's Recycled Water Policy (Resolution No. 2018-0057). The 
determination of current ambient quality shall be accomplished using methodology 
consistent with that employed by the Nitrogen/TDS Task Force (20-year running 
averages) to develop the TDS and nitrogen water quality objectives included in this 
Basin Plan. [Ref. 1] The determination of current ambient groundwater quality 
throughout the watershed must be reported by October 1, 2023 and, at a minimum, 
every three years thereafter unless the Regional Board revises this schedule 
consistent with the monitoring and reporting requirements set forth in the Recycled 
Water Policy. 
 
In lieu of this coordinated monitoring plan, one or more of the parties identified in the 
preceding paragraph may submit an individual or group monitoring plan. Any such 
individual or group monitoring plan shall also be due no later than June 1, 2022.  
Details to be included in the proposed monitoring program shall include, but not be 
limited to, the following: 
 

monitoring program goals 
responsible agencies 
groundwater water sampling locations 
surface water sampling locations (if appropriate) 
water quality parameters 
sampling frequency 
quality assurance/quality control 
database management 
data analysis and reporting 

 
Within 30 days of Regional Board approval of the proposed monitoring plan, the 
updated monitoring plan must be implemented. 

 
On February 9, 2021, the Task Force’s Scoping Committee hosted a Technical Consultant 
Workshop. The purpose of the Technical Consultant Workshop was to query consultants that 
have significant experience in the Santa Ana River Basin about potential approaches for 
updating the monitoring programs, complying with the 2019 Recycled Water Policy, and 
conducting a TDS exceedances study for below Prado Dam. This RFP has been prepared 
after considering the tremendous input provided by the Technical Consultants. 
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Notes from the Technical Consultant Workshop are available at the following link: 
 

Basin Monitoring Program Task Force Technical Consultant Workshop Summary 
 

3. OBJECTIVE 
 
The primary objectives of this project are to prepare updated TDS and Nitrogen monitoring 
programs for surface and groundwater that are consistent with the pending Basin Plan 
Amendments and the 2019 Recycled Water Policy. The monitoring program updates are due 
to the Santa Ana Water Board by June 1, 2022. Further, the Task Force seeks consultation 
services to evaluate and update a previous report titled Investigation and Characterization of 
the Cause(s) of Recent Exceedances of TDS Concentration Objective for Reach 3 of the 
Santa Ana River (WE Inc., now West Yost) in consideration of additional data and information 
that is readily available since publication of the previous analysis. 
 
Consultants responding to this RFP may respond by submitting proposals for performing work 
related to all of the tasks identified below, or for certain tasks as identified by the responding 
consultant. 
 

4. REQUESTS FOR PROPOSALS TO UNDERTAKE THE FOLLOWING TASKS 
 
Task 1 – Prepare Updated Surface Water Quality Monitoring Program for TDS 
and Nitrogen for Reaches 2, 3, 4 and 5 of the Santa Ana River 
 
• In its proposal, the Consultant shall describe the Consultant’s proposed process and 

approach for preparing an updated Surface Water Quality Monitoring Program. This 
process should include steps/tasks for identifying options, evaluating the options, and 
selecting recommended options for presentation to the Task Force. The proposal shall 
include identified steps/tasks and a time schedule for implementation. 

• In its evaluation of options, which the Consultant would then present to the Task Force, 
Consultant may consider but is not limited to considering following options: 

 Whether adding the collection and analysis of water quality data available for 
major tributaries to the Santa Ana River would aid in future SAR wasteload 
allocations. 

 Whether sampling needs to include all water quality parameters reflected in 
past reports or just TDS and nitrogen related water quality data. 

 If there are new tools, models or approaches that should be considered to 
evaluate compliance with TDS and nitrogen objectives for Reaches 2, 3, 4 and 
5 of the Santa Ana River. 

• As part of the evaluation of options, the Consultant should plan to present 
recommendations to the Task Force based on the Consultant’s evaluation of the identified 
options. Consultant’s evaluation and recommendations should include cost estimates for 
the options along with justification for recommended option(s). 

• Based on Task Force direction in response to the options and recommendations 
presented, Consultant will need to develop a draft surface water monitoring program for 

https://sawpa.org/wp-content/uploads/2021/04/20210209-BMP-Tech-Workshop-Summary.pdf
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evaluating TDS and Nitrogen surface water quality in Reaches 2, 3, 4, and 5 of the Santa 
Ana River. 

• The draft surface water monitoring program will be presented to the Task Force at a 
regular Task Force meeting and will be documented in a draft technical report that 
describes the proposed surface water monitoring program for evaluating TDS and 
Nitrogen surface water quality in Reaches 2, 3, 4, and 5 of the Santa Ana River. The draft 
technical report will be submitted to the Task Force for review and comment. Task Force 
members will provide comments and suggested revisions to SAWPA within an agreed 
time period that shall be no shorter than 21 days. The Consultant will address the 
comments and suggested revisions in a final proposed report for an updated surface water 
monitoring program for evaluating TDS and Nitrogen surface water quality in Reaches 2, 
3, 4, and 5 of the Santa Ana River. The final report for an updated surface monitoring 
program shall be delivered to SAWPA as an electronic file no later than May 23, 2022, so 
that SAWPA can formally submit the deliverable to the Santa Ana Water Board no later 
than June 1, 2022. 

• Consultant’s proposal needs to contain a proposed time schedule that includes critical 
points of decision and key draft deliverables. 

 
Task 2 – Prepare Updated Groundwater Monitoring Program for TDS and 
Nitrogen to be compliant with proposed Basin Plan Amendments and 2019 
Recycled Water Policy 
 

Task 2a – Ambient Water Quality Update 
• The Consultant shall describe the Consultant’s proposed process and approach for 

developing an updated Recomputation of Ambient Water Quality. This process should 
include steps/tasks for identifying options, evaluating the options, and selecting 
recommended options for presentation to the Task Force. The proposal shall include 
identified steps/tasks and a time schedule for implementation. 

• In its evaluation of options, which the Consultant would present to the Task Force, 
Consultant may consider, but is not limited to considering, the following options: 
 Determination if current statistical approach and methodology for 

recomputation of ambient water quality is still appropriate or if it should be 
modified in some manner.  

 Review and evaluation of available modeling tools for use in preparing ambient 
water quality updates. Models to consider may include but are not limited to: 
previous ambient water quality models, Imported Water Recharge 
Subcommittee models, and other potential models identified by the Task 
Force.  

 Determination of appropriate averaging periods for evaluating compliance with 
water quality objectives. 

 Evaluation of a subset of high priority groundwater basins rather than all 
groundwater basins. 
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 Modification of the current approach used to develop interpretive tools and well 
attrition analysis and other follow up activities to preserve groundwater quality 
data. 

 Determination of the necessity of updating the geology and hydrogeology of 
each basin. 

 Focusing on hot spots of high TDS/Nitrogen areas in groundwater basins 
• Consultant’s evaluation of options shall consider the pros and cons of each option, 

including consideration of costs for implementation, compliance with 2019 Recycled 
Water Policy, compatibility with water quality models used by stakeholders throughout 
the basin, public accessibility of data, and ability to assess compliance with applicable 
water quality objectives. 

• As part of the evaluation of options, the Consultant should plan to present 
recommendations to the Task Force based on the Consultant’s evaluation of the 
identified options. Consultant’s evaluation and recommendations should include cost 
estimates for the options along with justification for recommended option(s). 

• Based on Task Force direction in response to the options and recommendations 
presented, Consultant will need to develop a draft approach for Recomputation of 
Ambient Water Quality. 

• The draft approach for Recomputation of Ambient Water Quality will be presented to 
the Task Force at a regular Task Force meeting and will be documented in a draft 
technical report that describes the approach for Recomputation of Ambient Water 
Quality. The draft technical report will be submitted to the Task Force for review and 
comment. Task Force members will provide comments and suggested revisions to 
SAWPA within an agreed time period that shall be no shorter than 21 days. The 
Consultant will address the comments and suggested revisions in a final proposed 
technical report that documents the updated approach for Recomputation of Ambient 
Water Quality. The final proposed technical report shall be delivered to SAWPA as an 
electronic file no later than May 23, 2022, so that SAWPA can formally submit the 
deliverable to the Santa Ana Water Board no later than June 1, 2022. 

• Consultant’s proposal needs to contain a proposed time schedule that includes critical 
points of decision and key draft deliverables. 

 
Task 2b – Groundwater Data Collection 
• In consideration of the Task Force’s agreed on updated approach for Recomputation 

of Ambient Water Quality, the Consultant shall describe the Consultant’s proposed 
process and approach for updating the groundwater monitoring or data collection 
component of the program, which shall include identified steps/tasks and a time 
schedule for implementation.  

• In its evaluation of options, Consultant should include an evaluation of pros and cons 
and consistency with the proposed approach for Recomputation of Ambient Water 
Quality for each option. The Consultant would present the options to the Task Force. 
Consultant may consider, but is not limited to considering, the following options: 
 Continued collection of all available well data for all groundwater management 

zones; 
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 Prioritizing groundwater management zones for collection of available well 
data; 

 Developing a defined workplan for collection of data; and, 
 Identification of wells for monitoring that are in critical areas. 
 Determination of frequency in the need to conduct data collection. 

• In its consideration of options, Consultant shall consider evaluate consistency with the 
2019 Recycled Water Policy and data management issues, including the requirement 
for annual uploading of groundwater monitoring data into the State’s GeoTracker 
database. 

• As part of the evaluation of options, the Consultant should plan to present 
recommendations to the Task Force based on the Consultant’s evaluation of the 
identified options. Consultant’s evaluation and recommendations should include cost 
estimates for the options along with justification for recommended option(s). 

• Based on Task Force direction in response to the options and recommendations 
presented, Consultant will need to develop a proposed approach for groundwater 
monitoring or data collection. 

• The proposed approach for groundwater monitoring or data collection will be 
presented to the Task Force at a regular Task Force meeting and will be documented 
in a draft technical report that describes the proposed approach for groundwater 
monitoring or data collection. The draft technical report for groundwater monitoring or 
data collection may be a stand-alone report or be combined with the draft technical 
report that documents the agreed on updated approach for Recomputation of Ambient 
Water Quality. The draft technical report will be submitted to the Task Force for review 
and comment. Task Force members will provide comments and suggested revisions 
to SAWPA within an agreed time period that shall be no shorter than 21 days. The 
Consultant will address the comments and suggested revisions in a final proposed 
technical report that documents approach for groundwater monitoring or data 
collection. The final proposed report shall be delivered to SAWPA as an electronic file 
no later than May 23, 2022, so that SAWPA can formally submit the deliverable to the 
Santa Ana Water Board no later than June 1, 2022. 

• Consultant’s proposal needs to contain a proposed time schedule that includes critical 
points of decision and key draft deliverables. 

 
Task 3 – Evaluate and Update Previous Data Analyses that Investigate and 
Characterize Cause(s) of TDS Exceedances for Reach 3 of the Santa Ana River 
 

• Consultant shall evaluate the 2015 Wildermuth Environmental Inc. (WE Inc. now West 
Yost) analysis entitled “Investigation and Characterization of the Cause(s) of Recent 
Exceedances of the TDS Concentration Objective for Reach 3 of the Santa Ana River.” 

• Consultant shall identify relevant data and information collected after 2012 to evaluate 
and in consideration of the 2015 Investigation and Characterization Report. Example 
sources of such data and information may include the most recent Wasteload 
Allocation Model report, Imported Recharge Workgroup Integrated Model, habitat 
studies, updated groundwater elevation data, etc. 
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• Consultant shall review and evaluate the updated data and information to determine if 
the findings contained in the 2015 Investigation and Characterization Report need to 
be modified or revised based on the additional data and information. 

• If the Consultant, in consultation with the Task Force, determines that the findings in 
the 2015 Investigation and Characterization Report need to be modified or revised, 
Consultant and Task Force should collectively determine the appropriate method for 
updating previous findings. This may consist of an updated report, new report, or 
technical memorandum that uses the updated data and information. Consultant will 
include a budget line item in the proposal that estimates the cost to prepare a report . 

• Based on the Consultant’s evaluation of the 2015 Investigation and Characterization 
Report along with new updated data and information, Consultant shall identify any 
additional studies or analysis that could be performed to help answer the question 
regarding cause(s) of TDS exceedances in Santa Ana Reach 3.  

• Based on direction from the Task Force, Consultant shall document its findings in an 
updated report, new report or draft technical memorandum.  Consultant’s findings will 
be presented at a regular Task Force meeting. Any draft technical memorandum or 
new or revised report shall be provided to SAWPA for Task Force member review, 
comments and suggested revisions. The time period for review shall be no shorter 
than 21 days. The Consultant will address the comments and suggested revisions in 
document. The final document shall be delivered to SAWPA as an electronic file no 
later than June 30, 2022. 

• Consultant’s proposal needs to contain a proposed time schedule that includes critical 
points of decision and key draft deliverables. 

 
Task 4 – Task Force Meetings 
 
The Consultant will prepare for and attend twelve (12) meetings with the Task Force to provide 
periodic progress updates and to present results of Tasks 1-3.  The Task Force meetings will 
be held either virtually or at SAWPA headquarters, and SAWPA staff will perform meeting 
organization and facilitation, secretarial, clerical, and administrative services (e.g., prepare 
meeting minutes, prepare agenda, etc.). For budgeting purposes, Consultant shall assume 
in-person meetings with Task Force on a quarterly basis and virtual meetings in the interim. 
However, the schedule for the meeting dates have not been set and are flexible. The 
Consultant will prepare for and present the final work results in-person at the final Task Force 
meeting, at the SAWPA Commission meeting and the Santa Ana Water Board meeting at a 
mutually acceptable time and date for SAWPA staff and the Santa Ana Water Board staff 
within six months after the final deliverable. 
 
Final Deliverables 
 
For Tasks 1 and 2, an electronic copy of final deliverables needs to be delivered to SAWPA 
by May 23, 2022. For Task 3, an electronic copy of final deliverables needs to be delivered to 
SAWPA by June 1, 2022. 
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The final electronic deliverable will contain a PDF of the final technical memorandum; an MS 
Access database of all pertinent data used in the development of the deliverables; GIS 
shapefiles created and used specifically for the development of the deliverables; PDFs of final 
deliverables evaluated in conjunction with development of the deliverables. 
 
Upon request, all native electronic files associated with this work will be made available to 
SAWPA upon completion of the work in accordance with the Appendix X Electronic 
Deliverables (See attached). 
 
Schedule 
 
The project will start on July 1, 2021 and work will continue until June 30, 2022. The schedule 
assumes that the review of draft documents will occur in a timely manner (i.e., 14 and 21 days, 
as applicable, after a draft is submitted). 

1. PROPOSAL REQUIREMENTS 
Responses to this RFP must be made according to the requirements set forth in this 
section for content and sequence. Failure to adhere to these requirements or to include 
conditions, limitations, or misrepresentations may be cause for rejection of the proposal. 
Any correction and resubmission by the proposer will not extend the time for evaluation of 
the proposal. Responses to this RFP shall be prepared as concise as possible. The 
proposal shall be 25 pages or less in length, not including resumes and project 
descriptions that may be included in an appendix. Submittal of boilerplate marketing 
materials is discouraged. 
 
Responses to this RFP can reflect any or all of the three major tasks, Tasks 1-3, however, 
a combined contractor submittal with subcontractors, if needed, assigned specific task(s) 
completion is encouraged. 
 
All proposals must include the following information: 
 

1. Cover letter, including name, telephone number, fax number and address of the 
firm. 
 

2. Background information about the proposer, including technical qualifications, size 
of firm and licenses. Description of the proposer’s business (i.e., individual, 
partnership, joint venture, etc.), and background information of subcontractors to 
be used. The Consultant may be a single firm or a joint venture and must show 
evidence of technical capability and experience in the key areas identified in the 
Scope of Work. The experience presented should be for a period covering the last 
five (5) years. The Consultant shall also be familiar with the regulatory constraints, 
which will govern this project.   
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3. Description of the proposer’s experience. A list of similar services and project 
descriptions undertaken by the proposer (preferably with proposed project 
personnel), with beginning and ending dates, name, address, phone number, fax 
number, and e-mail address of a contact person for each reference. 
 

4. Organization chart showing proposed management and project team. 
 

5. Complete list of key personnel, including subcontractors that will be dedicated to 
this project and include commitment to continue using those people to the end of 
the project unless the Task Force provides written authorization to change one or 
more of these key personnel. 
 

6. The names and qualifications of staff who will participate in the project. 
 

7. A detailed description of the project approach. The project approach should 
describe the tools and methods that the Consultant will use to execute the work. 
The project approach need not repeat the Scope of Work, but should address each 
task, sub-task, and deliverable as well as optional tasks. 
 

8. The fee proposal shall include a breakdown of labor hours by employee billing 
classification, and an expense reimbursement schedule that includes the cost of 
non-labor and sub-consultant services. The fee proposal shall be broken down by 
task and sub-task. All columns and rows shall have totals.  
 

9. Hourly billing rates for personnel to be assigned to the project. 
 

10. Project schedule. 
 

11. Miscellaneous/Exceptions. Respondents shall thoroughly review the contents of 
this RFP and shall submit all supplemental information required in this section of 
miscellaneous information. A draft contract agreement is enclosed within this RFP 
(Appendix A) that the consultant/firm will be required to sign. The respondent must 
identify any exceptions to that draft agreement as an element of the proposal 
submitted for review and consideration. 

2. PROPOSED SCHEDULE 
RFP Published  April 13, 2021 
Proposals Due  May 13, 2021 
Review/Interviews  May 17-20, 2021 
Scoping Committee Recommendation  May 21, 2021 
Task Force Approval  May 24, 2021 
SAWPA Bd. Approval  June 15, 2021 
Commence Work  July 1, 2021 
Draft Report Deliverables May 2 and 7, 2022 
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Response to Comments Summary  May 13, 2022 
Final Task 1 & 2 Reports to SAWPA May 23, 2022  
Final Task 3 Report to SAWPA June 30, 2022 
SAWPA and Regional Board Presentations By Dec. 2022 

 
3. SUBMITTALS 

Please submit an electronic copy (PDF file delivered via email) to Mark Norton, Water 
Resources & Planning Manager, at mnorton@sawpa.org and Haley Mullay, Administrative 
Assistant, at hmullay@sawpa.org of the Santa Ana Watershed Project Authority: 
 
All proposals must be received by 5:00 p.m. on May 13, 2021. Proposals received after 
the stated time will be returned unopened and will not be considered. Thereafter, a review 
panel, composed of members of the Task Force and SAWPA staff, will conduct question 
and answer interviews. If additional information is needed, contact Mark Norton at (951) 
354-4221 or mnorton@sawpa.org. 

4. EVALUATION CRITERIA 

Evaluation of qualifications will be conducted on the following (in order of importance): 
 
• The firm’s organization, history, reputation, location and capability to perform all 

aspects of the work. 
 
• Value added experience and tools with suggestions for the improvements to the tools. 
 
• The firm’s ability to provide innovative, creative, cost reducing alternatives to meet the 

project needs. 
 
• Qualifications and experience of the personnel and project team to be assigned to the 

project including appropriate professional registrations. 
 
• Ability to commence work immediately after execution of the contract and complete 

the required work within the desired schedule and allotted budget. 
 
• Thoroughness of the Consultant’s scope of the proposed work and realistic plan for 

completion of the project. 
 
• Proposed staffing work effort. 
 
• Exceptions to the request for proposals taken by the Consultant. 
 
• Appropriateness of proposed fee and fee structure. 
 
SAWPA and the Task Force reserve the sole right to evaluate and select the successful 
proposal.  The selection process is anticipated to include an evaluation of the proposal 
and an interview. 
 

mailto:mnorton@sawpa.org
mailto:hmullay@sawpa.org
mailto:mnorton@sawpa.org
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5. SAWPA PAST REPORTS  

Shown below are links to past ambient water quality update reports: 
 
Recomputation of Ambient Water  Quality (AWQ) 1996 - 2015 Report 
 
Recomputation of Ambient Water  Quality (AWQ) 1993 - 2012 Report 
 
Recomputation of Ambient Water  Quality (AWQ) 1990 - 2009 Report 
 
Recomputation of Ambient Water  Quality (AWQ) 1987 - 2006 Report 
 
Recomputation of Ambient Water  Quality (AWQ) 1984 - 2003 Report 

 
Shown below are links to past surface water quality monitoring reports: 
 

• Santa Ana River Water Quality 2019 Report 

o Appendix B: Water Quality and Flow Data 

• Santa Ana River Water Quality 2018 Report 

o Appendix B: Water Quality and Flow Data 

• Santa Ana River Water Quality 2017 Report 

o Appendix B: Water Quality and Flow Data 

 
SAWPA will provide the selected consultant upon execution of agreement with an 
electronic copy of the reports in PDF format, MS Access database of all well, water-quality, 
and water-level data used in the last ambient water quality update recomputation; GIS 
shapefiles created and used including the water-quality contour maps; and Excel 
spreadsheets of the water-quality and water-level time series charts of each well used for 
this analysis.  
 

6. GENERAL REQUIREMENTS 
1. All proposers are hereby advised that this RFP is an informal solicitation and is not 

a commitment or offer to enter into an agreement or engage into any competitive 
bidding or negotiation pursuant to any statute, ordinance, rule, or regulation. 
SAWPA reserves the right to negotiate with any qualified source. SAWPA reserves 
the right to reject any or all proposals for any reason or for no reason at all. 

2. SAWPA reserves the right to request further information from the proposer either in 
writing or orally. Such request will be addressed to that person or persons 
authorized by the proposer to represent the proposer. 

3. SAWPA reserves the sole right to judge the proposers’ representations, either written 
or oral. 

https://www.dropbox.com/s/whku7uf7xn3nwh2/Final%20AWQ%201996-2015_wApp.pdf?dl=0
http://www.sawpa.org/wp-content/uploads/2012/05/2012_AWQ_Final_Tech_Memo.pdf
http://www.sawpa.org/wp-content/uploads/2012/05/2009_AWQ_Final_Tech_Memo.pdf
http://www.sawpa.org/wp-content/uploads/2012/05/2006_AWQ_Final_Tech_Memo.pdf
http://www.sawpa.org/wp-content/uploads/2012/05/2005_AWQ-Final-Tech-Memo-Nov-2005.pdf
https://sawpa.org/wp-content/uploads/2020/07/Final-2019-Annual-Rpt-of-SAR-Water-Quality-07_15_2020.pdf
https://sawpa.org/wp-content/uploads/2020/07/AllSARData_2019.xlsx
https://sawpa.org/wp-content/uploads/2019/01/Final-2018-Annual-Rpt-of-SAR-Water-Quality-06_25_19.pdf
https://sawpa.org/wp-content/uploads/2019/06/SAR_Data_2018.xlsx
https://www.sawpa.org/wp-content/uploads/2018/09/Final-2017-Annual-Rept-of-SAR-Water-Quality-09-17-18.pdf
https://sawpa.org/wp-content/uploads/2019/05/AnalyticalData2017.xlsx
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4. Proposers understand and agree that submission of a proposal constitutes 
acknowledgement and acceptance of, and a willingness to comply with, all of the 
terms, conditions, and criteria contained in this RFP. 

5. False, incomplete, or unresponsive statements in connection with a proposal may be 
sufficient cause for the rejection of the proposal. The valuation and determination 
of the fulfillment of the above requirement will be SAWPA’s responsibility and its 
decision shall be final. 

6. SAWPA reserves the right to interpret or change any provisions of this RFP at any 
time prior to the proposal submission date. Such interpretations or changes will be 
in the form of addenda to this RFP. Such addenda will become part of this RFP 
and may become part of any resultant contract. Such addenda will be made 
available to each person or organization that has received an RFP. Should such 
addenda require additional information not previously requested, a proposer’s 
failure to address the requirements of such addenda might result in the proposal 
not being considered. 

7. All proposals submitted in response to this RFP will become the exclusive property of 
SAWPA. At such time as SAWPA’s recommendation to the SAWPA Board relative 
to proposal selection appears on the Board Agenda, all such proposals become a 
matter of public record, and shall be regarded as public records, with the exception 
of those parts of each proposal which are defined by the proposer as business or 
trade secrets, and so marked, as “confidential” or “proprietary.” SAWPA shall not 
in any way be liable or responsible for the disclosure of any such proposals or any 
part thereof if disclosure of any such proposals or any part thereof if disclosure is 
required under the Public Records Act. 

8. SAWPA shall not in any way be liable for any costs incurred in connection with the 
preparation of any proposal submitted in response to this RFP. 

 
 



Appendix A 
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SANTA ANA WATERSHED PROJECT AUTHORITY 

GENERAL SERVICES AGREEMENT FOR SERVICES BY INDEPENDENT CONSULTANT 
 
 

This Agreement is made this ___ day of _____, 20__ by and between the Santa Ana Watershed Project 
Authority ("SAWPA") located at 11615 Sterling Ave., Riverside, California, 92503 and ________ 
("Consultant") whose address is _________________________. 
 

RECITALS 
 

This Agreement is entered into on the basis of the following facts, understandings, and intentions of the 
parties to this Agreement: 
• SAWPA desires to engage the professional services of Consultant to perform such professional consulting 

services as may be assigned, from time to time, by SAWPA in writing; 
 

• Consultant agrees to provide such services pursuant to, and in accordance with, the terms and conditions 
of this Agreement and has represented and warrants to SAWPA that Consultant possesses the necessary 
skills, qualifications, personnel, and equipment to provide such services; and 

 

• The services to be performed by Consultant shall be specifically described in one or more written Task 
Orders issued by SAWPA to Consultant pursuant to this Agreement. 

 
AGREEMENT 

 

Now, therefore, in consideration of the foregoing Recitals and mutual covenants contained herein, 
SAWPA and Consultant agree to the following: 
 

ARTICLE I 
 

TERM OF AGREEMENT 
 

1.01 This agreement shall become effective on the date first above written and shall continue until 
December 31, 20__, unless extended or sooner terminated as provided for herein. 

 
ARTICLE II 

 

SERVICES TO BE PERFORMED 
 

2.01 Consultant agrees to provide such professional consulting services as may be assigned, from time to 
time, in writing by the Commission and the General Manager of SAWPA.  Each assignment shall be made in 
the form of a written Task Order.  Each such Task Order shall include, but shall not be limited to, a description 
of the nature and scope of the services to be performed by Consultant, the amount of compensation to be 
paid, and the expected time of completion.  
 
2.02 Consultant may at Consultant’s sole cost and expense, employ such competent and qualified 
independent professional associates, subcontractors, and consultants as Consultant deems necessary to 
perform each assignment; provided that Consultant shall not subcontract any work to be performed without  
the prior written consent of SAWPA. 
 

ARTICLE III 
 

COMPENSATION 
 

3.01 In consideration for the services to be performed by Consultant, SAWPA agrees to pay Consultant as 
provided for in each Task Order.  
 
3.02 Each Task Order shall specify a total not-to-exceed sum of money and shall be based upon the 
regular hourly rates customarily charged by Consultant to its clients. 
 
3.03 Consultant shall not be compensated for any services rendered nor reimbursed for any expenses 
incurred in excess of those authorized in any Task Order unless approved in advance by the Commission and 
General Manager of SAWPA, in writing. 
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3.04 Unless otherwise provided for in any Task Order issued pursuant to this Agreement, payment of 
compensation earned shall be made in monthly installments after receipt from Consultant of a timely, detailed, 
corrected, written invoice by SAWPA’s Project Manager, describing, without limitation, the services performed, 
when such services were performed, the time spent performing such services, the hourly rate charged 
therefore, and the identity of individuals performing such services for the benefit of SAWPA.    Such invoices 
shall also include a detailed itemization of expenses incurred.  Upon approval by an authorized SAWPA 
employee, SAWPA will pay within 30 days after receipt of a valid invoice from Consultant. 
 

ARTICLE IV 
 

CONSULTANT OBLIGATIONS 
 

4.01 Consultant agrees to perform all assigned services in accordance with the terms and conditions of this 
Agreement including those specified in each Task Order.  In performing the services required by this 
Agreement and any related Task Order Consultant shall comply with all local, state and federal laws, rules 
and regulations.  Consultant shall also obtain and pay for any permits required for the services it performs 
under this Agreement and any related Task Order.   
 
4.02 Except as otherwise provided for in each Task Order, Consultant will supply all personnel and 
equipment required to perform the assigned services. 
 
4.03 Consultant shall be solely responsible for the health and safety of its employees, agents and 
subcontractors in performing the services assigned by SAWPA.   
 
4.04 Insurance Coverage:  Consultant shall procure and maintain for the duration of this Agreement 
insurance against claims for injuries or death to persons or damages to property which may arise from or in 
connection with the performance of the work hereunder and the results of that work by the Consultant, its 
agents, representatives, employees or sub-contractors. 
 
4.04(a) Coverage - Coverage shall be at least as broad as the following: 

1. Commercial General Liability (CGL) -  Insurance Services Office (ISO) Commercial General Liability 
Coverage (Occurrence Form CG 00 01) including products and completed operations, property damage, 
bodily injury, personal and advertising injury with limit of at least two million dollars ($2,000,000) per 
occurrence or the full per occurrence limits of the policies available, whichever is greater.  If a general 
aggregate limit applies, either the general aggregate limit shall apply separately to this project/location 
(coverage as broad as the ISO CG 25 03, or ISO CG 25 04 endorsement provided to SAWPA) or the 
general aggregate limit shall be twice the required occurrence limit. 

2. Automobile Liability – (if necessary) Insurance Services Office (ISO) Business Auto Coverage (Form 
CA 00 01), covering Symbol 1 (any auto) or if Consultant has no owned autos, Symbol 8 (hired) and 9 
(non-owned) with limit of one million dollars ($1,000,000) for bodily injury and property damage each 
accident. 
 

3. Workers' Compensation Insurance - as required by the State of California, with Statutory Limits, and 
Employer’s Liability Insurance with limit of no less than $1,000,000 per accident for bodily injury or 
disease.  
 

4. Professional Liability - (Also known as Errors & Omission) Insurance appropriates to the Consultant 
profession, with limits no less than $1,000,000 per occurrence or claim, and $2,000,000 policy 
aggregate. 
 

5. Cyber Liability Insurance (Technology Professional Liability – Errors and Omissions) – If 
Consultant will be providing technology services, limits not less than $2,000,000 per occurrence or 
claim, and $2,000,000 aggregate or the full per occurrence limits of the policies available, whichever is 
greater.  Coverage shall be sufficiently broad to respond to the duties and obligations as is undertaken 
by Consultant in this Agreement and shall include, but not be limited to, claims involving infringement of 
intellectual property, including but not limited to infringement of copyright, trademark, trade dress, 
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invasion of privacy violations, information theft, damage to or destruction of electronic information, 
release of private information, alteration of electronic information, extortion and network security.  The 
policy shall provide coverage for breach response costs as well as regulatory fines and penalties as well 
as credit monitoring expenses with limits sufficient to respond to these obligations. 
 

If the Consultant maintains broader coverage and/or higher limits than the minimums shown above, SAWPA 
requires and shall be entitled to the broader coverage and/or higher limits maintained by the Consultant. Any 
available insurance proceeds in excess of the specified minimum limits of insurance and coverage shall be 
available to SAWPA. 

4.04(b) If Claims Made Policies: 
1. The Retroactive Date must be shown and must be before the date of the contract or the beginning of 

contract work. 
2. Insurance must be maintained and evidence of insurance must be provided for at least five (5) years 

after completion of the contract of work. 
3. If coverage is canceled or non-renewed, and not replaced with another claims-made policy form with 

a Retroactive Date prior to the contract effective date, the Consultant must purchase “extended 
reporting” coverage for a minimum of five (5) years after completion of contract work. 

 
4.04(c) Waiver of Subrogation: The insurer(s) named above agree to waive all rights of subrogation against 
SAWPA, its elected or appointed officers, officials, agents, authorized volunteers and employees for losses 
paid under the terms of this policy which arise from work performed by the Named Insured for the Agency; but 
this provision applies regardless of whether or not SAWPA has received a waiver of subrogation from the 
insurer. 
 
4.04(d) Other Required Provisions - The general liability policy must contain, or be endorsed to contain, the 
following provisions: 
 

1. Additional Insured Status:  SAWPA, its directors, officers, employees, and authorized 
volunteers are to be given insured status (at least as broad as ISO Form CG 20 10 10 01), with 
respect to liability arising out of work or operations performed by or on behalf of the Consultant 
including materials, parts, or equipment furnished in connection with such work or operations.  
 

2. Primary Coverage: For any claims related to this project, the Consultant’s insurance coverage 
shall be primary at least as broad as ISO CG 20 01 04 13 as respects to SAWPA, its directors, 
officers, employees and authorized volunteers. Any insurance or self-insurance maintained by 
the Member Water Agency its directors, officers, employees and authorized volunteers shall 
be excess of the Consultant’s insurance and shall not contribute with it.    

 
4.04(e) Notice of Cancellation:  Each insurance policy required above shall provide that coverage shall not be 
canceled, except with notice to SAWPA. 
 
4.04(f) Self-Insured Retentions - Self-insured retentions must be declared to and approved by SAWPA.  
SAWPA may require the Consultant to provide proof of ability to pay losses and related investigations, claim 
administration, and defense expenses within the retention.  The policy language shall provide, or be endorsed to 
provide, that the self-insured retention may be satisfied by either the named insured or SAWPA. 
 
4.04(g) Acceptability of Insurers - Insurance is to be placed with insurers having a current A.M. Best rating of 
no less than A: VII or as otherwise approved by SAWPA.   
 
4.04(h) Verification of Coverage – Consultant shall furnish SAWPA with certificates and amendatory 
endorsements or copies of the applicable policy language effecting coverage required by this clause.  All 
certificates and endorsements are to be received and approved by SAWPA before work commences.  
However, failure to obtain the required documents prior to the work beginning shall not waive the Consultant’s 
obligation to provide them.  SAWPA reserves the right to require complete, certified copies of all required 
insurance policies, including policy Declaration pages and Endorsement pages.  
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4.04(i) Subcontractors - Consultant shall require and verify that all subcontractors maintain insurance 
meeting all the requirements stated herein, and Consultant shall ensure that SAWPA, its directors, officers, 
employees and authorized volunteers are additional insureds on Commercial General Liability Coverage. 
 
4.05 Consultant hereby covenants and agrees that SAWPA, its officers, employees, and agents shall not be 
liable for any claims, liabilities, penalties, fines or any damage to property, whether real or personal, nor for 
any personal injury or death caused by, or resulting from, or claimed to have been caused by or resulting 
from, any negligence, recklessness, or willful misconduct of Consultant.  To the extent permitted by law, Consultant 
shall hold harmless, defend at its own expense, and indemnify SAWPA, its directors, officers, employees, and authorized 
volunteers, against any and all liability, claims, losses, damages, or expenses, including reasonable attorney’s fees and costs, 
arising from all acts or omissions of Consultant or its officers, agents, or employees in rendering services under this 
Agreement and any Task Order issued hereunder; excluding, however, such liability, claims, losses, damages or expenses 
arising from SAWPA’s sole negligence or willful acts.   
 
4.06 In the event that SAWPA requests that specific employees or agents of Consultant supervise or 
otherwise perform the services specified in each Task Order, Consultant shall ensure that such individual(s) 
shall be appointed and assigned the responsibility of performing the services. 
 
4.07 In the event Consultant is required to prepare plans, drawings, specifications and/or estimates, the 
same shall be furnished with a registered professional engineer’s number and shall conform to local, state 
and federal laws, rules and regulations.  Consultant shall obtain all necessary permits and approvals in 
connection with this Agreement, any Task Order or Change Order.  However, in the event SAWPA is required 
to obtain such an approval or permit from another governmental entity, Consultant shall provide all necessary 
supporting documents to be filed with such entity, and shall facilitate the acquisition of such approval or 
permit. 
 
4.08 Consultant shall comply with all local, state and federal laws, rules and regulations including those 
regarding nondiscrimination and the payment of prevailing wages, if required by law.  
 
 

ARTICLE V 
 

SAWPA OBLIGATIONS 
5.01 SAWPA shall: 

5.01a Furnish all existing studies, reports and other available data pertinent to each Task Order that 
are in SAWPA’s possession; 
 

5.01b Designate a person to act as liaison between Consultant and the General Manager and 
Commission of SAWPA. 

 
ARTICLE VI 

 

ADDITIONAL SERVICES, CHANGES AND DELETIONS 
 

6.01 During the term of this Agreement, the Commission of SAWPA may, from time to time and without 
affecting the validity of this Agreement or any Task Order issued pursuant thereto, order changes, deletions, 
and additional services by the issuance of written Change Orders authorized and approved by the 
Commission of SAWPA. 
 
6.02 In the event Consultant performs additional or different services than those described in any Task 
Order or authorized Change Order without the prior written approval of the Commission of SAWPA, 
Consultant shall not be compensated for such services. 
 
6.03 Consultant shall promptly advise SAWPA as soon as reasonably practicable upon gaining knowledge 
of a condition, event, or accumulation of events, which may affect the scope and/or cost of services to be 
provided pursuant to this Agreement. All proposed changes, modifications, deletions, and/or requests for 
additional services shall be reduced to writing for review and approval or rejection by the Commission of 
SAWPA. 
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6.04 In the event that SAWPA orders services deleted or reduced, compensation shall be deleted or 
reduced by a comparable amount as determined by SAWPA and Consultant shall only be compensated for 
services actually performed.  In the event additional services are properly authorized, payment for the same 
shall be made as provided in Article III above. 
 

ARTICLE VII 
 

CONSTRUCTION PROJECTS: CONSULTANT CHANGE ORDERS 
 

7.01 In the event SAWPA authorizes Consultant to perform construction management services for SAWPA, 
Consultant may determine, in the course of providing such services, that a Change Order should be issued to 
the construction contractor, or Consultant may receive a request for a Change Order from the construction  
contractor.  Consultant shall, upon receipt of any requested Change Order or upon gaining knowledge of any 
condition, event, or accumulation of events, which may necessitate issuing a Change Order to the 
construction contractor, promptly consult with the liaison, General Manager and Commission of SAWPA.  No 
Change Order shall be issued or executed without the prior approval of the Commission of SAWPA. 
 

ARTICLE VIII 
 

TERMINATION OF AGREEMENT 
 

8.01 In the event the time specified for completion of an assigned task in a Task Order exceeds the term of 
this Agreement, the term of this Agreement shall be automatically extended for such additional time as is 
necessary to complete such Task Order and thereupon this Agreement shall automatically terminate without 
further notice. 
 
8.02 Notwithstanding any other provision of this Agreement, SAWPA, at its sole option, may terminate this 
Agreement at any time by giving 10 day written notice to Consultant, whether or not a Task Order has been 
issued to Consultant. 
 
8.03 In the event of termination, the payment of monies due Consultant for work performed prior to the 
effective date of such termination shall be paid after receipt of an invoice as provided in this Agreement.   

 
ARTICLE IX 

 

CONSULTANT STATUS 
 

9.01 Consultant shall perform the services assigned by SAWPA in Consultant’s own way as an 
independent contractor, in pursuit of Consultant’s independent calling and not as an employee of SAWPA.  
Consultant shall be under the control of SAWPA only as to the result to be accomplished and the personnel 
assigned to perform services.  However, Consultant shall regularly confer with SAWPA’s liaison, General 
Manager, and Commission as provided for in this Agreement. 
 
9.02 Consultant hereby specifically represents and warrants to SAWPA that the services to be rendered 
pursuant to this Agreement shall be performed in accordance with the standards customarily applicable to an 
experienced and competent professional consulting organization rendering the same or similar services.  
Furthermore, Consultant represents and warrants that the individual signing this Agreement on behalf of 
Consultant has the full authority to bind Consultant to this Agreement. 
 

ARTICLE X 
 

AUDIT AND OWNERSHIP OF DOCUMENTS 
 

10.01 All draft and final reports, plans, drawings, specifications, data, notes, and all other documents of any 
kind or nature prepared or developed by Consultant in connection with the performance of services assigned 
to it by SAWPA are the sole property of SAWPA, and Consultant shall promptly deliver all such materials to 
SAWPA.  Consultant may retain copies of the original documents, at its option and expense. Use of such 
documents by SAWPA for project(s) not the subject of this Agreement shall be at SAWPA’s sole risk without 
legal liability or exposure to Consultant.  SAWPA agrees to not release any software “code” without prior 
written approval from the Consultant. 
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10.02 Consultant shall retain and maintain, for a period not less than four years following termination of this 
Agreement, all time records, accounting records, and vouchers and all other records with respect to all 
matters concerning services performed, compensation paid and expenses reimbursed.  At any time during 
normal business hours and as often as SAWPA may deem necessary, Consultant shall make available to 
SAWPA’s agents for examination of all such records and will permit SAWPA’s agents to audit, examine and 
reproduce such records.   
 

ARTICLE XI 
 

MISCELLANEOUS PROVISIONS 
 

11.01 This Agreement supersedes any and all previous agreements, either oral or written, between the 
parties hereto with respect to the rendering of services by Consultant for SAWPA and contains all of the 
covenants and agreements between the parties with respect to the rendering of such services in any manner 
whatsoever.  Any modification of this Agreement will be effective only if it is in writing signed by both parties. 
 
11.02 Consultant shall not assign or otherwise transfer any rights or interest in this Agreement without the 
prior written consent of SAWPA.  Unless specifically stated to the contrary in any written consent to an 
assignment, no assignment will release or discharge the assignor from any duty or responsibility under this 
Agreement. 
 
11.03 In the event Consultant is an individual person and dies prior to completion of this Agreement or any 
Task Order issued hereunder, any monies earned that may be due Consultant from SAWPA as of the date of 
death will be paid to Consultant’s estate. 
 
11.04 Time is of the essence in the performance of services required hereunder.  Extensions of time within 
which to perform services may be granted by SAWPA if requested by Consultant and agreed to in writing by 
SAWPA.  All such requests must be documented and substantiated and will only be granted as the result of 
unforeseeable and unavoidable delays not caused by the lack of foresight on the part of Consultant. 
 
 
11.05 SAWPA expects that Consultant will devote its full energies, interest, abilities and productive time to 
the performance of its duties and obligations under this Agreement, and shall not engage in any other 
consulting activity that would interfere with the performance of Consultant’s duties under this Agreement or 
create any conflicts of interest.  If required by law, Consultant shall file a Conflict of Interest Statement with 
SAWPA. 
 
11.06 Any dispute which may arise by and between SAWPA and the Consultant, including the Consultants, 
its employees, agents and subcontractors, shall be submitted to binding arbitration.  Arbitration shall be 
conducted by a neutral, impartial arbitration service that the parties mutually agree upon, in accordance with 
its rules and procedures.  The arbitrator must decide each and every dispute in accordance with the laws of 
the State of California, and all other applicable laws. Unless the parties stipulate to the contrary prior to the 
appointment of the arbitrator, all disputes shall first be submitted to non-binding mediation conducted by a 
neutral, impartial mediation service that the parties mutually agree upon, in accordance with its rules and 
procedures.   
    
11.07 During the performance of the Agreement, Consultant and its subcontractors shall not unlawfully 
discriminate, harass, or allow harassment against any employee or applicant for employment because of sex, 
race, color, ancestry, religious creed, national origin, physical disability (including HIV and AIDS), mental 
disability, medical condition (cancer), age (over 40), marital status and denial of family care leave.  Consultant 
and its subcontractors shall insure that the evaluation and treatment of their employees and applicants for 
employment are free from such discrimination and harassment.  Consultant and its subcontractors shall 
comply with the provisions of the Fair Employment and Housing Act (Government Code, Section 12290 et 
seq.) and the applicable regulations promulgated there under (California Code of Regulations, Title 2, Section 
7285 et seq.).  The applicable regulations of the Fair Employment and Housing Commission implementing 
Government Code Section 12990 et seq., set forth in Chapter 5 of Division 4 of Title 2 of the California Code 
of Regulations, are incorporated into this Agreement by reference and made a part hereof as if set forth in full. 
 Consultant and its subcontractors shall give written notice of their obligations under this clause to labor 
organizations with which they have a collective bargaining or other agreement.  Consultant shall include the 
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non-discrimination and compliance provisions of this clause in all subcontracts to perform work under the 
Agreement.   
 
11.08 Contractor’s employees, agents and subcontractors shall adhere to, and comply with, the California 
Drug Free Workplace Act at Government Code, Sections 8350 through 8357. 
 
 
 
In witness whereof, the parties hereby have made and executed this Agreement as of the day and year first 
above-written. 
 
 
 
SANTA ANA WATERSHED PROJECT AUTHORITY               
 
 
_____________________________________________   
Jeffrey J. Mosher, General Manager   Date 
 
 
 
 
 
(CONSULTANT NAME) 
 
 
_____________________________________________  ______________________________ 
(Signature)      Date                Typed/Printed Name                  



 
SANTA ANA WATERSHED PROJECT AUTHORITY 

TASK ORDER NO.     
 
 

CONSULTANT: [Name]            VENDOR NO.:XXX 
   [Address] 
 
 
COST:   $xxxx 
 
PAYMENT:    Upon Receipt of Proper Invoice 
 
REQUESTED BY: [Manager], [Title]                 [Date] 
    
    
FINANCE:          
      Karen Williams, Deputy GM/CFO           Date 
 
FINANCING SOURCE: Acct. Coding   xx   

   Acct. Description xx  
     
COMMISSION AUTHORIZATION REQUIRED FOR THIS TASK ORDER:       YES (  )  NO (  ) 
Authorization:  [Date]; CM#2021.xx 
 
This Task Order is issued upon approval and acceptance by the Santa Ana Watershed Project 
Authority (SAWPA) and    (Consultant) pursuant to the Agreement for Services 
between SAWPA and Consultant, entered into on [date], expiring [date]. 
 

I. PROJECT NAME OR DESCRIPTION  
xxxxx 
 

II. SCOPE OF WORK / TASKS TO BE PERFORMED 
Consultant shall provide all labor, materials, and equipment for the services to provide  
 
Please also refer to Appendix X for acceptable formats  

 
III. PERFORMANCE TIME FRAME 

Consultant shall begin work [date] and shall complete performance of such services by [date]. 
 

IV. SAWPA LIAISON 
________ shall serve as liaison between SAWPA and Consultant. 
 

V. COMPENSATION   
For all services rendered by Consultant pursuant to this Task Order, Consultant shall receive a 
total not-to-exceed sum of $________.  Payment for such services shall be made monthly upon 
receipt of timely and proper invoices from Consultant, as required by the above-mentioned 
Agreement. Each such invoice shall be provided to SAWPA by Consultant within 15 days after 
the end of the month in which the services were performed. 
 

  



Task Order [TO #] 
[Date] 

Page 2 
 
 

K:\projects\PA-20 Basin Monitoring Prog\Meetings\Handouts\2021\20210412\template Task Order SAWPA.docx  

VI. CONTRACT DOCUMENTS PRECEDENCE 
In the event of a conflict in terms between and among the contract documents herein, the 
document item highest in precedence shall control.  The precedence shall be: 
 
a. The Agreement for Services by Independent Consultant/Contractor. 
b. The Task Order or Orders issued pursuant to the Agreement, in numerical order. 
c.  Exhibits attached to each Task Order, which may describe, among other things, the Scope 

of Work and compensation therefore.  
d. Specifications incorporated by reference. 
e. Drawings incorporated by reference. 
 

 
 
In witness whereof, the parties have executed this Task Order on the date indicated below. 
 
 
SANTA ANA WATERSHED PROJECT AUTHORITY 
 
 
         
Jeffrey J. Mosher, General Manager  Date 
 
 
 
[CONSULTANTS NAME] 
 
 
              
(Signature)       Date  Print/Type Name and Title 



Appendix X: Electronic Deliverables 
 
X.1 PRODUCTS 
 

All products identified as deliverables under this Contract/Task Order/Work Order (including, but not limited to 
documents, data analyses, databases, maps, graphics, images, design drawings, and Geographic Information 
System [GIS] data) will be provided to SAWPA in electronic format in accordance with the project delivery 
schedule.  
 

Unless specified elsewhere in the Contract/Task Order/Work Order, SAWPA will have no license restrictions, 
and may use the electronic files/data for purposes it deems appropriate. 
 
X.2 FORMATS 
 

All deliveries will be provided in native (editable) formats.  Additional non-native formats (e.g., Adobe 
Acrobat) will also be provided as described below. 
 
SAWPA’s standard data file formats are: 
 Documents (including Desktop Publishing) 

o Microsoft Word 2010 or later 
 Tables/Spreadsheets 

o Microsoft Excel 2010 or later 
 Presentations 

o Microsoft PowerPoint 2010 or later 
 Databases 

o Microsoft Access 2010 or later 
o Microsoft SQL Server 2008 or later 

 Project Schedules 
o Microsoft Project 2010 or later 

 Computer Aided Drafting (CAD) - Design Drawings, etc. 
o AutoDesk AutoCAD 2016 or later 

 Graphics/Images 
o Adobe Illustrator CS5 or later 
o Adobe Photoshop CS5 
o Microsoft Visio 2010 or later  
o Standard JPG format 
o TIF 4 format 

 Web Information 
o HTML 
o Adobe Acrobat XI or later Portable Document Format (PDF) 

 GIS Data 
o File Geodatabase 
o GIS Shapefiles  
o Data in ODBC-compatible format, preferably one of the following 

 Microsoft Access (for relational data) 
 Microsoft SQL Server (for more complex relational data) 

o GIS Applications to be fully compatible with ArcGIS 10.x or later 
o See Section X.3 for specifications 

 Field mapping (GPS data) 
o Mapping formats to be one of the following 

 Trimble Pathfinder-compatible files 
 GIS format files listed above 

 Analytical Data Formats 
o Standard Electronic Data Deliverable (EDD) formats as used by certified laboratories 

 Applications 
o Specifications to any applications (specialized software, scripts, code, Plug-Ins, etc.) required as 

part of the Contract/Task Order/Work Order will be detailed in the body of Statement of Work. 



X.3 SPECIFICATIONS (GIS AND RELATED DATA) 
 

In general, data provided to SAWPA for use in SAWPA’s GIS will be fully compatible with SAWPA’s GIS.  
Therefore, the following specifications will be followed: 
 All data will be provided in Universal Transverse Mercator (UTM), Zone 11 meters, North American 

Datum (NAD) of 1983 
 All vector data will be provided in shape file or file geodatabase format 
 All rrid data will be provided in ESRI GRID, ESRI TIN, or US Geological Survey DEM format 
 All image data (e.g., satellite imagery/aerial photos) will be provided in formats that are fully 

compatible with ESRI ArcGIS 10.X at no cost for plug-ins, Extensions, or other software tools 
 All database information tied to the GIS will be fully compatible/functional with SAWPA’s GIS with no 

additional software requirements 
 All data will have sufficient metadata to identify as a minimum 

o Data description 
o Data sources 
o Data creator 
o Data creation date 
o Data accuracy. 

 Metadata formats will be in ESRI Catalog format, based on accepted metadata standards (e.g., the 
Federal Geographic Data Committee, the CADD/GIS Technology Center’s Spatial Data Standards, or 
other recognized standards format).  Documents associated with metadata will identify the 
format/standards being used. 

 
X.4 DELIVERY OF ELECTRONIC FILES 
 

For each delivery specified, and for each version specified (e.g., Draft and Final Reports; 35%, 60%, 90%, 
100%, and As-Built Design Drawings), the Consultant will provide electronic copies of the files in addition to 
any specified hard copies on the same schedule, unless otherwise specified in the schedule of deliverables.  
Delivery of electronic files does not substitute for required delivery of hard copies, unless approved in writing 
by SAWPA’s Project Manager. 
 
Review Files. In addition to native file format deliveries, Contractor will provide ALL report, map, graphic, and 
drawing deliverables in Adobe Acrobat PDF files.  The PDF files will faithfully represent the completed hard 
copy document in terms of color pages, page sizes, etc. These files will be fully integrated files in proper page 
order, with graphics, tables, attachments, etc. inserted in their proper location in the document (or connected 
using the Link function). PDF files exceeding 10 pages in length will use internal hyperlinks (in Table of 
Contents) and/or use Acrobat’s Bookmark features to enable easy navigation throughout the file. PDF files will 
be ready for posting to SAWPA’s web site (if deemed appropriate) or distributed for review as part of a 
technical/peer/management review process. 
 
Media. Delivery method for formal contract deliverables will be specified and approved by SAWPA’s Project 
Manager, but will be one of the following (in general order of preference): 
 Via email to SAWPA’s Project Manager (for deliverables less than 15 MB, or time critical) 
 USB Flash Drive 
 Posted to Consultant’s FTP or Dropbox 

 
X.5 EXCEPTIONS 
 

Exceptions to these formats may be allowed in some cases.  All exceptions will be approved within the body of 
the Contract/Task Order/Work Order or in writing by the Project Manager AND the Information Systems/Data 
Management Manager. 
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